PROFESSIONAL SERVICES AGREEMENT
NEWPORT MUNICIPAL AIRPORT ROOF REPLACEMENT PROJECTS

THIS AGREEMENT is between the City of Newport, an Oregon municipal corporation (City), and HGE, Inc,
an Oregon corporation, which is registered to practice Architecture in the State of Oregon (Consultant).

RECITALS

A.

Pursuant to City Rule 137-048-0220, the City of Newport (City) solicited proposals for professional
Consulting services to assist the City in Newport Municipal Airport Roof Replacement Projects.

B. After reviewing all proposals, the City has selected HGE, Inc (Consultant) as the most qualified
Consultant to provide the proposed services.

C. Consultant is willing and qualified to perform such services.

TERMS OF AGREEMENT

1. Consultant's Scope of Services

Consultant shall perform professional Consulting services related to Newport Municipal Airport Roof
Replacement Projects. The City is free to utilize other Consultants or consultants as it deems appropriate.

2,

Effective Date and Duration

This agreement is effective on execution by both parties and shall expire, unless otherwise terminated or
extended, after three years. The parties may extend the term by mutual agreement.

3.

Consultant's Fee and Schedules
A. Fee

Fees for services under this Agreement shall be based on time and materials and pursuant to the
rates shown in Exhibit A, with maximum amounts determined by task order. Consultant may
increase the rates shown in Exhibit A on an annual basis, subject to the written approval of the
City. Consultant will alert the City when Consultant is increasing its fees. Consultant will bill for
progress payments on a monthly basis. In order to determine the maximum monetary limit for
each task, Consultant will submit a schedule and a labor hour estimate based on the rates shown
in Exhibit A. Consultant will invoice monthly progress payments based on actual time worked on
the project. The maximum monetary limit will not be exceeded without prior written approval by
the City. Projects partially completed may be paid for in proportion to the degree of completion.

Consultant will be reimbursed for direct charges such as the cost of printing, postage, delivery
services, and subconsultant fees. Unless specifically noted in the Task Order, direct charges will
be billed at cost without any markup. Office expenses such as computer cost, telephone calls, and
overhead expenses are incidental and are included in the hourly rates shown in Exhibit A.
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B. Payment Schedule for Basic Fee

Payments shall be made within 30 days of receipt of monthly billings based on the work
completed. Payment by the City shall release the City from any further obligation for payment to
the Consultant for service or services performed or expenses incurred as of the date of the
statement of services. Payment shall be made only for work actually completed as of the date of
invoice. Payment shall not be considered acceptance or approval of any work or waiver of any
defects therein.

C. Payment for Contingency Tasks

When agreed to in writing by the City, the Consultant shall provide services described as
Contingency Tasks in a Task Order.

D. Certified Cost Records

Consultant shall furnish certified cost records for all billings to substantiate all charges.
Consultant’s accounts shall be subject to audit by the City. Consultant shall submit billings in a
form satisfactory to the City. At a minimum, each billing shall identify the Task Order under such
work is performed, work completed during the billing period, percentage of work completed to
date, and percentage of budget used to date for each task.

E. Identification
Consultant shall furnish to the City its employer identification number.
F. Payment — General

1) Consultant shall pay to the Department of Revenue all sums withheld from
employees pursuant to ORS 316.167.

2) Consultant shall pay employees at least time and a half pay for all overtime
worked in excess of 40 hours in any one week except for individuals under the
contract who are excluded under ORS 653.010 to 653.261 or under 29 USC
sections 201 to 209 from receiving overtime. Any subcontractors utilized by
Consultant under this Agreement will be paid according to the then prevailing
wage.

3) Consultant shall promptly, as due, make payment to any person, co-partnership,
association or corporation, furnishing medical, surgical and hospital care or other
needed care and attention incident to sickness or injury to the employees of
Consultant or all sums which Consultant agrees to pay for such services and all
moneys and sums which Consultant collected or deducted from the wages of
employees pursuant to any law, contract or agreement for the purpose of
providing or paying for such service.

4) Consultant shall make payments promptly, as due, to all persons supplying
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G.

5)

services or materials for work covered under this contract. Consultant shall not
permit any lien or claim to be filed or prosecuted against the City on any account
of any service or materials furnished.

If Consultant fails, neglects or refuses to make prompt payment of any claim for
labor, materials, or services furnished to Consultant, sub-consultant or
subcontractor by any person as such claim becomes due, City may pay such claim
and charge the amount of the payment against funds due or to become due to
the Consultant. The payment of the claim in this manner shall not relieve
Consultant or its surety from obligation with respect to any unpaid claims.

Schedule

Consultant shall provide services under this Agreement in accordance with the Project Schedule.

4. Ownership of Plans and Documents: Records; Confidentiality

A.

Definitions. As used in this Agreement, the following terms have the meanings set forth

below:

1) Consultant Intellectual Property means any intellectual property owned by
Consultant and developed independently from this Agreement that is applicable
to the Services or included in the Work Product.

2) Third Party Intellectual Property means any intellectual property owned by
parties other than City or Consultant that is applicable to the Services or included
in the Work Product.

3) Work Product means the Services Consultant delivers or is required to deliver to
City under this Agreement. Work Product includes every invention, discovery,
work of authorship, trade secret or other tangible or intangible item and all
intellectual property rights therein, and all copies of plans, specifications, reports
and other materials, whether completed, partially completed or in draft form.

Work Product

1) Except as provided elsewhere in this Agreement, all Work Product created by

Consultant pursuant to this Agreement, including derivative works and
compilations, and whether or not such Work Product is considered a “work made
for hire” or an employment to invent, shall be the exclusive property of City. City
and Consultant agree that such original works of authorship are “work made for
hire” of which City is the author within the meaning of the United States
Copyright Act. To the extent that City is not the owner of the intellectual property
rights in such Work Product, Consultant hereby irrevocably assigns to City any and
all of its rights, title, and interest in all original Work Product created pursuant to
this Agreement, whether arising from copyright, patent, trademark, trade secret,
or any other state or federal intellectual property law or doctrine. Upon City’s
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reasonable request, Consultant shall execute such further documents and
instruments necessary to fully vest such rights in City. Consultant forever waives
any and all rights relating to original Work Product created pursuant to this
Agreement, including without limitation, any and all rights arising under 17 USC
§106A or any other rights of identification of authorship or rights of approval,
restriction or limitation on use or subsequent modifications.

2) In the event Consultant Intellectual Property is necessary for the use of any Work
Product, Consultant hereby grants to City an irrevocable, non-exclusive, non-
transferable, perpetual, royalty-free license to use Consuitant Intellectual
Property, including the right of City to authorize contractors, Consultants and
others to use Consultant Intellectual Property, for the purposes described in this
Agreement.

3) In the event Third Party Intellectual Property is necessary for the use of any Work
Product, Consultant shall secure on City’s behalf and in the name of City, an
irrevocable, non-exclusive, non-transferable, perpetual, royalty-free license to
use the Third Party Intellectual Property, including the right of City to authorize
contractors, Consultants and others to use the Third Party Intellectual Property,
for the purposes described in this Contract.

4) In the event Work Product created by Consultant under this Agreement is a
derivative work based on Consultant Intellectual Property or is a compilation that
includes Consultant Intellectual Property, Consultant hereby grants to City an
irrevocable, non-exclusive, non-transferable, perpetual, royalty-free license to
use the pre-existing elements of Consultant Intellectual Property employed in the
Work Product, including the right of City to authorize contractors, Consultants
and others to use the pre-existing elements of Consultant Intellectual Property
employed in a Work Product, for the purposes described in this Agreement.

5) In the event Work Product created by Consultant under this Agreement is a
derivative work based on Third Party Intellectual Property, or a compilation that
includes Third Party Intellectual Property, Consultant shall secure on City’s behalf
and in the name of City an irrevocable, non-exclusive, non-transferable,
perpetual, royalty-free license to use the pre-existing elements of the Third Party
Intellectual Property, including the right to authorize contractors, Consultants
and others to use the pre-existing elements of the Third Party Intellectual
Property, for the purposes described in this Agreement.

6) To the extent permitted by the Oregon Constitution and by the Oregon Tort
Claims Act, Consultant shall be indemnified and held harmless by City from
liability arising out of re-use or alteration of the Work Product by City which was
not specifically contemplated and agreed to by the Parties in this Agreement.

7) Consultant may refer to the Work Product in its brochures or other literature that
Consultant utilizes for advertising purposes and, unless otherwise specified,
Consultant may use standard line drawings, specifications and calculations on
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other, unrelated projects.

C. Confidential Information

1) Consultant acknowledges that it or its employees, Sub-Consultants,
subcontractors or agents may, in the course of performing their responsibilities
under this Agreement, be exposed to or acquire information that is the
confidential information of City or City’s residents. Any and all information
provided by City and marked confidential, or identified as confidential in a
separate writing, that becomes available to Consultant or its employees, Sub-
Consultants, subcontractors or agents in the performance of this Agreement shall
be deemed to be confidential information of City (“Confidential Information”).
Any reports or other documents or items, including software, that result from
Consultant’s use of the Confidential Information and any Work Product that City
designates as confidential are deemed Confidential Information. Confidential
Information shall be deemed not to include information that: (a) is or becomes
(other than by disclosure by Consultant) publicly known; (b) is furnished by City
to others without restrictions similar to those imposed by this Agreement; (c) is
rightfully in Consultant’s possession without the obligation of nondisclosure prior
to the time of its disclosure under this Agreement; (d) is obtained from a source
other than City without the obligation of confidentiality; (e) is disclosed with the
written consent of City; or (f) is independently developed by employees or agents
of Consultant who can be shown to have had no access to the Confidential
Information; or (g) is required to be disclosed by law, subpoena, or other court
order.

2) Consultant agrees to hold Confidential Information in strict confidence, using at
least the same degree of care that Consultant uses in maintaining the
confidentiality of its own confidential information, and not to copy, reproduce,
sell, assign, license, market, transfer or otherwise dispose of, give, or disclose
Confidential Information to third parties or use Confidential Information for any
purposes whatsoever other than the provision of Services to City under this
Agreement, and to advise each of its employees, Sub-Consultants, subcontractors
and agents of their obligations to keep Confidential Information confidential.
Consultant shall use its best efforts to assist City in identifying and preventing any
unauthorized use or disclosure of any Confidential Information. Without limiting
the generality of the foregoing, Consultant shall advise City immediately in the
event Consultant learns or has reason to believe that any person who has had
access to Confidential Information has violated or intends to violate the terms of
this Agreement and Consultant will at its expense cooperate with City in seeking
injunctive or other equitable relief in the name of City or Consultant against any
such person. Consultant agrees that, except as directed by City, Consultant will
not at any time during or after the term of this Agreement disclose, directly or
indirectly, any Confidential Information to any person, except in accordance with
this Agreement, and that upon termination of this Agreement or at City’s request,
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Consultant will turn over to City all documents, papers, and other matter in
Consultant's possession that embody Confidential Information.

3) Consultant acknowledges that breach of this Section 4, including disclosure of any
Confidential Information, will give rise to irreparable injury to City that is
inadequately compensable in damages. Accordingly, City may seek and obtain
injunctive relief against the breach or threatened breach of this Section 4, in
addition to any other legal remedies that may be available. Consultant
acknowledges and agrees that the covenants contained herein are necessary for
the protection of the legitimate business interests of City and are reasonable in
scope and content.

5. Assignment/Delegation

Neither party shall assign or transfer any interest in or duty under this Agreement without the written
consent of the other. If City agrees to assignment of tasks to a subcontractor, Consultant shall be fully
responsible for the acts or omissions of any subcontractors. Any approval of a subcontractor does not
create a contractual relationship between the subcontractor and City.

6. Consultant is Independent Contractor

A.

The City’s project director, or designee, shall be responsible for determining whether
Consultant’s work product is satisfactory and consistent with this Agreement, but
Consultant is not subject to the direction and control of the City. Consultant shall be an
independent contractor for all purposes and shall not be entitled to compensation other
than the compensation provided for under Section 3 of this Agreement. The City’s
acceptance of the work product as satisfactory does not relieve the Consultant from
responsibility for any errors in the work product.

Consultant is an independent contractor and not an employee of City. Consultant
acknowledges Consultant’s status as an independent contractor and acknowledges that
Consultant is not an employee of the City for purposes of workers compensation law,
public employee benefits law, or any other law. All persons retained by Consultant to
provide services under this Agreement are employees of Consultant and not of City.
Consultant acknowledges that it is not entitled to benefits of any kind to which a City
employee is entitled and that it shall be solely responsible for workers compensation
coverage for its employees and all other payments and taxes required by law.
Furthermore, in the event that Consultant is found by a court of law or an administrative
agency to be an employee of the City for any purpose, City shall be entitled to offset
compensation due, or to demand repayment of any amounts paid to Consultant under
the terms of the Agreement, to the full extent of any benefits or other remuneration
Consultant receives (from City or third party) as a result of the finding and to the full
extent of any payments that City is required to make as a result of the finding.

The Consultant represents that no employee of the City or any partnership or corporation
in which a City employee has an interest, has or will receive any remuneration of any
description from the Consultant, either directly or indirectly, in connection with the
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letting or performance of this Agreement, except as specifically declared in writing.

Consultant and its employees, if any, are not active members of the Oregon Public
Employees Retirement System.

Consultant certifies that it currently has a City business license or will obtain one prior to
delivering services under this Agreement.

Consultant is not an officer, employee, or agent of the City as those terms are used in ORS
30.265.

7. Indemnity

A.

The City has relied upon the professional ability and training of the Consultant as a
material inducement to enter into this Agreement. Consultant represents to the City that
the work under this Agreement will be performed in accordance with the professional
standards of skill and care ordinarily exercised by members of the ARCHITECTURAL &
STRUCTURAL ENGINEERING professions under similar conditions and circumstances as
well as the requirements of applicable federal, state and local laws, it being understood
that acceptance of an Consultant’s work by the City shall not operate as a waiver or
release. Acceptance of documents by City does not relieve Consultant of any
responsibility for design deficiencies, errors or omissions.

Consultant shall defend, hold harmless and indemnify the City, its officers, agents, and
employees from all claims, suits, or actions to the extent caused by the alleged negligent
or otherwise wrongful acts or omissions of Consultant or its subcontractors, sub-
Consultants, agents or employees under this Agreement. This indemnification does not
extend to indemnification for negligent or otherwise wrongful acts or omissions of the
City. If any aspect of this indemnity shall be found to be illegal or invalid for any reason
whatsoever, the illegality or invalidity shall not affect the validity of the remainder of this
indemnification.

Consultant shall save and hold harmless the City, its officers, agents, and employees from
all claims, suits, or actions and all expenses incidental to the investigation and defense
thereof, to the extent caused by the professional negligent acts, errors or omissions of
Consultant or its subcontractors, sub-Consultants, agents or employees in performance
of professional services under this Agreement. Any design work by Consultant that results
in a design of a facility that does not comply with applicable laws including accessibility
for persons with disabilities shall be considered a professionally negligent act, error or
omission.

As used in subsections B and C of this section, a claim for professional responsibility is a
claim made against the City in which the City’s alleged liability results directly or indirectly,
in whole or in part, from the quality of the professional services provided by Consultant,
regardless of the type of claim made against the City. A claim for other than professional
responsibility is a claim made against the City in which the City’s alleged liability results
from an act or omission by Consultant unrelated to the quality of professional services
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provided by Consultant.
8. Insurance

Consultant and its subcontractors shall maintain insurance acceptable to City in full force and effect
throughout the term of this Agreement as detailed in this section. The insurance shall cover all risks arising
directly or indirectly out of Consultant's activities or work hereunder, including the operations of its
subcontractors of any tier.

The policy or policies of insurance maintained by the Consultant and its subcontractors shall provide at
least the following limits and coverages:

A. Commercial General Liability Insurance

Comprehensive General Liability Insurance covering Bodily Injury and Property Damage on an
“occurrence” form with policy limits of at least per occurrence. This coverage shall include
Contractual Liability insurance for the indemnity provided under this Agreement in an amount of
$2,000,000.

B. Professional Liability

Professional Liability Insurance covering any damages caused by an error, omission or any
negligent acts. Combined single limit per claim shall not be less than $1,300,000, or the
equivalent. Annual aggregate limit shall not be less than $2,000,000 and filed on a “claims-made”
form.

C. Commercial Automobile Insurance

Commercial Automobile Liability coverage on an “occurrence” form including coverage for all
owned, hired, and non-owned vehicles. The Combined Single Limit per occurrence shall not be
less than $1,300,000.

D. Workers’ Compensation Insurance

The Consultant, its subcontractors, if any, and all employers providing work, labor or materials
under this Agreement are subject employers under the Oregon Workers’ Compensation Law and
shall comply with ORS 656.017, which requires them to provide workers’ compensation coverage
that satisfies Oregon law for all their subject workers. Out-of-state employers must provide
Oregon workers’ compensation coverage for their workers who work at a single location within
Oregon for more than 30 days in a calendar year. Consultants who perform work without the
assistance or labor of any employee need not obtain such coverage.

E. Additional Insured Provision

The Commercial General Liability Insurance Policy shall include the City its officers, directors, and
employees as additional insureds with respect to this Agreement. Coverage will be endorsed to
provide a per project aggregate.
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F. Extended Reporting Coverage

If any of the liability insurance is arranged on a “claims made” basis, Extended Reporting coverage
will be required at the completion of this Agreement to a duration of 24 months or the maximum
time period the Consultant’s insurer will provide if less than 24 months. Consultant will be
responsible for furnishing certification of Extended Reporting coverage as described or
continuous “claims made” liability coverage for 24 months following Agreement completion.
Continuous “claims made” coverage will be acceptable in lieu of Extended Reporting coverage,
provided its retroactive date is on or before the effective date of this Agreement. Coverage will
be endorsed to provide a per project aggregate.

G. Notice of Cancellation

There shall be no cancellation, material change, exhaustion of aggregate limits or intent not to
renew insurance coverage without 30 days written notice to the City. Any failure to comply with
this provision will not affect the insurance coverage provided to the City. The 30 days’ notice of
cancellation provision shall be physically endorsed on to the policy.

H. Insurance Carrier Rating

Coverage provided by the Consultant must be underwritten by an insurance company deemed
acceptable by the City. The City reserves the right to reject all or any insurance carrier(s) with an
unacceptable financial rating.

I Certificates of Insurance

As evidence of the insurance coverage required by the Agreement, the Consultant shall furnish a
Certificate of Insurance to the City. No Agreement shall be effected until the required certificates
have been received and approved by the City. The certificate will specify and document all
provisions within this Agreement. A renewal certificate will be sent to the address below ten days
prior to coverage expiration.

L Primary Coverage Clarification

The parties agree that Consultant’s coverage shall be primary to the extent permitted by law. The
parties further agree that other insurance maintained by the City is excess and not contributory
insurance with the insurance required in this section.

K. Copy of Policy or Certificate of Insurance

A cross-liability clause or separation of insureds clause will be included in the general liability
policy required by this Agreement. Consultant shall furnish City with at least 30-days written
notice of cancellation of, or any modification to, the required insurance coverages. A copy of each
insurance policy, certified as a true copy by an authorized representative of the issuing insurance
company, or at the discretion of City, in lieu thereof, a certificate in form satisfactory to City
certifying to the issuance of such insurance shall be forwarded to:
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Spencer Nebel

City Manager

City of Newport

169 SW Coast Highway
Newport, Oregon 97365

Thirty days cancellation notice shall be provided City by certified mail to the name at the address
listed above in event of cancellation or non-renewal of the insurance. The procuring of the
required insurance shall not be construed to limit Consultant’s liability under this agreement. The
insurance does not relieve Consultant’s obligation for the total amount of any damage, injury, or
loss caused by negligence or neglect connected with this Agreement.

9, Termination Without Cause

At any time and without cause, City shall have the right in its sole discretion, to terminate this Agreement
by giving notice to Consultant. If City terminates the Agreement pursuant to this section, Consultant shall
be entitled to payment for services provided prior to the termination date.

10. Termination With Cause

A. City may terminate this Agreement effective upon delivery of written notice to
Consultant, or at such later date as may be established by City, under any of the following
conditions:

1) If City funding from federal, state, local, or other sources is not obtained and
continued at levels sufficient to allow for the purchase of the indicated quantity
of services. This Agreement may be modified to accommodate a reduction in
funds.

2) If Federal or State regulations or guidelines are modified, changed, or interpreted
in such a way that the services are no longer allowable or appropriate for
purchase under this Agreement.

3) If any license or certificate required by law or regulation to be held by Consultant,
its subcontractors, agents, and employees to provide the services required by this
Agreement is for any reason denied, revoked, or not renewed.

Any termination of this agreement under paragraph (A) shall be without prejudice to any
obligations or liabilities of either party already accrued prior to such termination.

B. City, by written notice of default (including breach of Agreement) to Consultant, may
terminate this Agreement:

1) If Consultant fails to provide services called for by this Agreement within the time

specified, or
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2) If Consultant fails to perform any of the other provisions of this Agreement, or
fails to pursue the work as to endanger performance of this Agreement in
accordance with its terms, and after receipt of written notice from City, fails to
correct such failures within ten days or such other period as City may authorize.

C. If City terminates this Agreement, it shall pay Consultant for all undisputed invoices
tendered for services provided prior to the date of termination.

D. Damages for breach of Agreement shall be those allowed by Oregon law, reasonable and
necessary attorney fees, and other costs of litigation at trial and upon appeal.

11. Non-Waiver

The failure of City to insist upon or enforce strict performance by Consultant of any of the terms of this
Agreement or to exercise any rights hereunder, should not be construed as a waiver or relinquishment to
any extent of its rights to assert or rely upon such terms or rights on any future occasion.

12. Notice
All notices, bills and payments shall be made in writing and may be given by personal delivery, mail, or by

fax. Payments may be made by personal delivery, mail, or electronic transfer. The following addresses
shall be used to transmit notices, bills, payments, and other information:

IF TO CITY OF NEWPORT
IF TO CONSULTANT:
Melissa Roman Joseph A. Slack
Airport Project Manager Principal Architect
City of Newport HGE Inc., Architects, Engineers, Surveyors & Planners
169 SW Coast Highway 375 Park Avenue, Suite 1
Newport, OR 97365 Coos Bay, Oregon 97420
541-574-3377 541-269-1166

m.roman@newportoregon.gov

joeslack@hgel.com

The date of deposit in the mail shall be the notice date for first class mail. All other notices, bills and
payments shall be effective at the time of actual delivery. Changes may be made in the names and
addresses of the person to whom notices, bills and payments are to be given by giving written notice
pursuant to this paragraph.

13. Merger

This writing is intended both as a final expression of the Agreement between the parties with respect to
the included terms and as a complete and exclusive statement of the terms of the Agreement. No
modification of this Agreement shall be effective unless and until it is made in writing and signed by both
parties.

14. Force Majeure
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Neither City nor Consultant shall be considered in default because of any delays in completion and
responsibilities hereunder due to causes beyond the control and without fault or negligence on the part
of the parties so disenabled, including but not restricted to, an act of God or of a public enemy, civil unrest,
volcano, earthquake, fire, flood, epidemic, quarantine restriction, area-wide strike, freight embargo,
unusually severe weather or delay of subcontractors or supplies due to such cause; provided that the
parties so disenabled shall within ten days from the beginning of such delay, notify the other party in
writing of the cause of delay and its probable extent. Such notification shall not be the basis for a claim
for additional compensation. Each party shall, however, make all reasonable efforts to remove or
eliminate such a cause of delay or default and shall, upon cessation of the cause, diligently pursue
performance of its obligation under the Agreement.

15. Non-Discrimination

Consultant agrees to comply with all applicable requirements of federal and state statutes, rules, and
regulations. By way of example only, Consultant also shall comply with the Americans with Disabilities
Act of 1990, ORS 659.425, and all regulations and administrative rules established pursuant to those laws.

16. Errors

Consultant shall perform such additional work as may be necessary to correct errors in the work required
under this Agreement without undue delays and without additional cost.

17. Extra Work

Extra work or work on Contingency Tasks is not authorized unless the City authorizes the additional or
contingency work in writing. Failure of Consultant to secure written authorization for extra work shall
constitute a waiver of all right to adjustment in the Agreement price or Agreement time due to
unauthorized extra work and Consultant shall be entitled to no compensation for the performance of any
extra work not authorized in writing.

18. Governing Law

The Agreement is subject to Oregon law. Any action or suits involving any question arising under this
Agreement must be brought in the appropriate court in Lincoln County, Oregon.

19. Compliance With Applicable Law

Consultant shall comply with all federal, state, and local laws and ordinances applicable to the work under
this Agreement, including but not limited to those set forth in ORS 279A, B & C. While all required
contractual provisions are included in Exhibit B, Consultant shall be familiar with and responsible for
compliance with all other applicable provisions of the Oregon Public Contracting Code.

20. Conflict Between Terms

This instrument shall control in the event of any conflict between terms between this document and the

RFP and/or proposal.
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21. Access to Records

City shall have access to the books, documents, papers and records of Consultant that are directly
pertinent to this Agreement for the purpose of making audit, examination, excerpts and transcripts.

22. Audit

Consultant shall maintain records to assure conformance with the terms and conditions of this
Agreement, and to assure adequate performance and accurate expenditures within the Agreement
period. Consultant agrees to permit City or its duly authorized representatives to audit all records
pertaining to this Agreement to assure the accurate expenditure of funds.

23. Severability

In the event any provision or portion of this Agreement is held to be unenforceable or invalid by any court
of competent jurisdiction, the validity of the remaining terms and provisions shall not be affected to the
extent that it did not materially affect the intent of the parties when they entered into the Agreement.

24. Industrial Accident Fund Payment

Consultant shall pay all contributions or amount due the Industrial Accident Fund that Consultant or
subcontractors incur during the performance of this Agreement.

25, Arbitration

All claims, disputes, and other matters in question between the City and Consultant arising out of, or
relating to this Contract, including rescission, reformation, enforcement, or the breach thereof except for
claims which may have been waived by the making or acceptance of final payment, may be decided by
binding arbitration in City’s sole discretion, in accordance with the Oregon Uniform Arbitration Act, ORS
36.600, et seq. and any additional rules mutually agreed to by both parties. If the parties cannot agree on
rules within ten {10) days after the notice of demand, the presiding judge of the Lincoln County Circuit
Court will establish rules to govern the arbitration.

A claim by Consultant arising out of, or relating to this Contract must be made in writing and delivered to
the City Administrator not less than 30 days after the date of the occurrence giving rise to the claim.
Failure to file a claim with the City Administrator within 30 days of the date of the occurrence that gave
rise to the claim shall constitute a waiver of the claim. A claim filed with the City Administrator will be
considered by the City Board at the Board’s next regularly scheduled meeting. At that meeting the Board
will render a written decision approving or denying the claim. If the claim is denied by the Board, the
Consultant may file a written request for arbitration with the City Administrator. No demand for
arbitration shall be effective until the City Board has rendered a written decision denying the underlying
claim. No demand for arbitration shall be made later than thirty (30) days after the date on which the
City has rendered a written decision on the underlying claim. The failure to demand arbitration within
said 30 days shall result in the City Board's decision being binding upon the City and Consultant.

Notice of demand for arbitration shall be filed in writing with the other party to the agreement, subject
to applicable statutes of limitation, except as set forth above. The City, if not the party demanding

PROFESSIONAL SERVICES CONTRACT
NEWPORT MUNICIPAL AIRPORT ROOF REPLACEMENT PROJECTS 13



arbitration, has the option of allowing the matter to proceed with binding arbitration or by written notice
within five (5) days after receipt of a demand for arbitration, to reject arbitration and require the
Consultant to proceed through the courts for relief. If arbitration is followed, the parties agree that the
award rendered by the arbitrators will be final, judgment may be entered upon it in any court having
jurisdiction thereof, and will not be subject to modifications or appeal except to the extent permitted by
Oregon law.

26. Attorney Fees

If suit, action or arbitration is brought either directly or indirectly to rescind, reform, interpret or enforce
the terms of this contract, the prevailing party shall recover and the losing party hereby agrees to pay
reasonable attorney's fees incurred in such proceeding, in both the trial and appellate courts, as well as
the costs and disbursements. Further, if it becomes necessary for City to incur the services of an attorney
to enforce any provision of this contract without initiating litigation, Consultant agrees to pay City’s
attorney's fees so incurred. Such costs and fees shall bear interest at the maximum legal rate from the
date incurred until the date paid by losing party

27. Complete Agreement

This Agreement and any exhibit(s) hereto and any and all Task Orders executed by the parties constitute
the entire agreement between the parties. No waiver, consent, modification, or change of terms of this
Agreement shall bind either party unless in writing and signed by both parties. Any waiver, consent,
modification, or change if made, shall be effective only in specific instances and for the specific purpose
given. There are no understandings, agreements, or representations, oral or written, not specified herein
regarding this Agreement. In the event of a conflict between the documents comprising this Agreement,
interpretation shall occur in the following manner: 1) each individual Task Order; 2) this Agreement and
any exhibits hereto; and 3) the RFP and Response. The following exhibits are attached to and incorporated
into this Agreement:

A. Exhibit A — Fees;
B. Exhibit B — Oregon Public Contracting Code/required contractual provisions
C. Exhibit C — Consultant of Record RFP and Consultant’s Proposal.

28. Miscellaneous

A. Consultant agrees that news releases and other publicity relating to the subject of this
Agreement will be made only with the prior written consent of City.

B. Consultant shall comply with all virus-protection, access control, back-up, password, and
other security and other information technology policies of City when using, having access
to, or creating systems for any of City’s computers, data, systems, personnel, or other
information resources.

C. Consultant will include in all contracts with subcontractors appropriate provisions as
required by ORS 279C.580.

D. Consultant will comply with environmental and natural resources regulations as set forth
in ORS 279B.525 and regulations relating to the salvaging, recycling, composting or

PROFESSIONAL SERVICES CONTRACT
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mulching yard waste material, and salvage and recycling of construction and demolition
debris as set forth in ORS 279B.225 and 270C.510.

By their signatures hereunder, the parties acknowledge they have read and understand this Agreement
and agree to be bound by its terms. This Agreement is effective on the date last signed below by a party
below:

CITY OFN WPOM/

Mr Nebel, City Manager

Date: L{//é/l‘-{

PSRt
Date: {/[ é ,// 14,

PROFESSIONAL SERVICES CONTRACT
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EXHIBIT A
CONSULTANT'S FEE SCHEDULE

HGE INC., ARCHITECTS, ENGINEERS,
SURVEYORS & PLANNERS

STANDARD HOURLY RATE SCHEDULE

for the CITY OF NEWPORT
Effective: 2014

Principal Architect $125.00
Senior Architect S 94.00
Project Architect $ 89.00
Architectural Intern $ 81.00
Technician $ 77.00
Office Manager/CDT $ 61.00
Clerical /Staff Editor S 58.00

Standard hourly rate schedule to be updated on January 1% of
each year.

Reimbursable Expenses:
Printing, reproduction and miscellaneous expenses - at
cost plus 10% for handling. Mileage - at $0.55.

One-time fee for increased insurance premium.
Administration fee for sub-consultant contract
management.




Project Engineer 301
Project Engineer 302
Project Engineer 303
Project Engineer 304
Project Engineer 305
Project Engineer 306
Project Engineer 307
Project Engineer 308
Project Engineer 309
Project Engineer 310
Project Engineer 311
Project Engineer 312

Senior Engineer 101
Senior Engineer 102
Senior Engineer 103
Senior Engineer 104
Senior Engineer 105
Senior Engineer 106
Senior Engineer 107

Project Manager 201
Project Manager 202
Project Manager 203
Project Manager 204
Project Manager 205
Project Manager 206
Project Manager 207

Clerical-and Administrative 501
Clerical and Administrative 502
Clerical and Administrative 503

SCHEDULE OF EXPENSES

DCI ENGINEERS

PROFESSIONAL SERVICES

65%/hr

Original Plots and Architectural Plotting
with Drawing Files

Media
Bond
Bond
Bond
Bond
Vellum
Vellum
Vellum
Vellum
Myiar
Mylar
Mylar
Mylar

Size
A-B Size
C Size
D Size
E-E1 Size
A-B Size
C Size
D Size
E-E1 Size
A-B Size
C Size
D Size
E-E1 Size

Senior Project Manager 251

110$/hr
120%/hr
130%/hr
140%/hr
160$/hr
180%/hr

140%/hr
160$/hr
180%/hr
200%/hr
225%/hr
250%/hr
300%/hr

50$/hr
55%/hr
60%/hr
65%/hr
70$/hr
75%/hr
80%/hr
90%/hr
100$/hr

80%/hr
90%$/hr
100%/hr
110$/hr
120$/hr
130%/hr

Fee
$0.09/Plot
$0.18/Plot
$1.03/Plot
$1.32/Plot
$2.09/Plot
$0.95/Plot
$1.50/Plot

$5.00

$1.10x Direct

Cost

708/hr Senior Project Manager 252
75%/hr Senior Project Manager 253
80%/nr Senior Project Manager 254
85%/hr Senior Project Manager 255
90%$/hr Senior Project Manager 256
95%/hr
100%/hr Principal Engineer 10
105%/hr Principal Engineer 11
110$/hr Principal Engineer 12
115%/hr Principal Engineer 13
120%/hr Principal Engineer 14
Principal Engineer 15
120%/hr Principal Engineer 16
130%/hr
-~ 140%/hr Technical Designer 401
150%/hr Technical Designer 402
160%$/hr Technical Designer 403
180%/hr Technical Designer 404
200%/hr Technical Designer 405
Technical Designer 406
90%/hr Technical Designer 407
100%/hr Technical Designer 408
110%/hr Technical Designer 409
120$/hr
130%/hr Senior Technical Designer 451
140%/hr Senior Technical Designer 452
150%/hr Senior Technical Designer 453
Senior Technical Designer 454
40%/hr Senior Technical Designer 455
50$/hr Senior Technical Designer 456
80$/hr
REIMBURSABLE SERVICES
Copies and Architectural Plotting
with Plot Files
Fee Media Size
$3.48/Plot Bond A Size
$4.75/Plot Bond B Size
$6.00/Plot Bond C Size
$9.48/Plot Bond D Size
$5.25/Plot Bond E-E1 Size
$7.10/Plot Color A Size
$9.00/Plot Color B Size
$14.20/Plot Color Scan to File
$8.70/Plot
21 ;ggj’;:g: Out of Office Services/Expenses
$23.70/Plot  Personnel Transportation

$0.555/mile

March 2012
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EXHIBIT B
Oregon Public Contracting Requirements

ORS CHAPTER 279B PUBLIC CONTRACTING REQUIREMENTS
FOR THE PURCHASE OF GOODS AND SERVICES

Contractor shall pay promptly, as due, all persons supplying labor or materials for the prosecution
of the work provided for in the contract, and shall be responsible for such payment of all persons
supplying such labor or material to any Subcontractor. ORS 279B.220(1).

Contractor shall promptly pay all contributions or amounts due the Industrial Accident Fund from
such Contractor or Subcontractor incurred in the performance of the contract. ORS 279B.220(2).

Contractor shall not permit any lien or claim to be filed or prosecuted against the Contracting
Agency on account of any labor or material furnished and agrees to assume responsibility for
satisfaction of any such lien so filed or prosecuted. ORS 279B.220(3).

Contractor and any Subcontractor shall pay to the Department of Revenue all sums withheld from
employees pursuant to ORS 316.617. ORS 279B.220(4).

Contractor agrees that if Contractor fails, neglects or refuses to make prompt payment of any
claim for labor or materials furnished to the Contractor or a Subcontractor by any person in
connection with the contract as such claim becomes due, the City may pay such claim to the
persons furnishing the labor or material and charge the amount of payment against funds due or
to become due Contractor by reason of the contract. The payment of a claim in the manner
authorized hereby shall not relieve the Contractor or his surety from his or its obligation with
respect to any unpaid claim. If the City is unable to determine the validity of any claim for labor
or material furnished, the City may withhold from any current payment due Contractor an amount
equal to said claim until its validity is determined and the claim, if valid, is paid.

Contractor shall promptly, as due, make payment to any person, copartnership, association, or
corporation, furnishing medical, surgical and hospital care or other needed care and attention,
incident to sickness or injury, to employees of such Contractor, of all sums which the Contractor
agrees to pay for such services and all monies and sums which the Contractor collected or
deducted from the wages of employees pursuant to any law, contract or agreement for the
purpose of providing or paying for such service. ORS 279B.230(1).

All subject employers working under the contractor are either employers that will comply with
ORS 656.017, or employers that are exempt under ORS 656.126. ORS 279B.230(2).

Contractor shall pay employees for overtime work performed under the contract in accordance
with ORS 653.010 to 653.261 and the Fair Labor Standards Act of 1938 (29 USC 201, et seq). ORS
279B.235(3).

The Contractor must give notice to employees who work on this contract in writing, either at the
time of hire or before commencement of work on the contract, or by posting a notice in a location
frequented by employees, of the nhumber of hours per day and the days per week that the
employees may be required to work. ORS 279B.235(2).

PROFESSIONAL SERVICES CONTRACT
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(10)

(11)

(12)

(13)

(14)

All sums due the State Unemployment Compensation Fund from the Contractor or any
Subcontractor in connection with the performance of the contract shall be promptly so paid. ORS
701.430.

The contract may be canceled at the election of City for any willful failure on the part of Contractor
to faithfully perform the contract according to its terms.

Contractor certifies compliance with all applicable Oregon tax laws, in accordance with ORS
305.385.

Contractor certifies that it has not discriminated against minorities, women or emerging small
business enterprises in obtaining any required subcontractors. ORS 279A.110.

As used in this section, “nonresident contractor” means a contractor that has not paid
unemployment taxes or income taxes in the state of Oregon during the 12 calendar months
immediately preceding submission of the bid for the contract, does not have a business address
in this state, and stated in the bid for the contract that it was not a “resident bidder” under ORS
279A.120. When a public contract is awarded to a nonresident contractor and the contract price
exceeds $10,000, the contractor shall promptly report to the Department of Revenue on forms to
be provided by the department the total contract price, terms of payment, length of contract and
such other information as the department may require before the bidder may receive final
payment on the public contract. ORS 279A.120.

PROFESSIONAL SERVICES CONTRACT
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EXHIBIT C
Consultant's Proposal

Proposal to Provide
Architectural & Structural Engineermg Serwces
- for the
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ARCHITECTS, ENGINEERS, SURVEYORS & PLANNERS

375 Park Avenue. Suite 1, Coos Bay. Oregon974"0 Ph: 541.269; 1166 Fax: 54i .269.1833
www.hgel.com Email: general@hgel.com ¥

\ _’ctty of Newport - March 26, 2014
169 SW Coast Highway :
Newport Dregon 97365

- 'Attn Spencer Nebel
‘ City Manager

" RE * Proposal for Architectural & Structural Engineering Services
Newport Municipal Airport Roof Replacement Projects

| Dear Mr Nebel and Members of the Screening Committee. ,

Thank you for the opportumty to submit our proposal for the above referenced project. We
 are very much interested to work with the City again, having successfully worked with the
City in the past, most recently on the Senior Center Addition/Remodel The undersigned
loseph Slack led the HGE team in our work with the City, and will do the same for the
Airport Roof Replacement projects. Joseph Slack is authorized to represent HGE, Inc. in
negotiating and signmg any agreement which may result from this proposal .

, We feel we are especialiy qualified to assist you \ ith is pro; ctjfor the following reasons

. Experience with public facilities, including a rport fac es,

. Experience with metal buiiding structures of different sizes,
. Experience with re-roofs, rehabilitations, and remodels, :
. More than 59 years of combined experience practlcing architecture on the Oregon
L Coast, [
We have mult:-disciplinary skills and training on our team,

We are committed to deslgning energy efficient and sustainable structures, and this
includes retrofits, rehabilitation, and remodels, and

Knowledge of contracting statutes, rules, and procedures, including BOLI and Davis-
Bacon wage rate requirements

o tn

As per RFP requirements, HGE affirms the following:

1. HGE, Inc. Is an equal opportunity employer, and has a written and approved policy
of nondiscrimination in employment because of race, age, color, sex, religion,
national origin, mental or physical disability, political affiliation, marital status, or

\  other protected class. HGE also has a drug-free workplace policy.

HGE's proof of insurance coverage is found in the Appendix.

3. HGE Inc., HGE's design professionals, and subconsultants are all licensed to work in
the State of Oregon.

g



: consideratuon

" Proposal for Architectural & Structural Engineering Services
Newpart Municipal AIrpart Roof Replacement Projects
Page 2 :

4, HGE Inc accepts all the terms and conditians contained in the Request for Proposals
~and that this proposal shall be cansrdered val:d for 120 days after the submission
~ deadline. e
5. HGE, Inc. accepts that all materials and dacuments ' yrred or produced by HGE ,
- nc. in canjunctlan with a resulting contract shall be delivered to and become
L] property of the City of NeWpart wrthaut restnctzan ar Iimrtatron of their future use

"In the followmg pages |s our proposal along wnth pro;ects we feel are relevant to your G
proposed project. We hope this will provide a better understandmg of our fi irm, our <
capabihties and experience, as well as our desire to work with you on this important
pmject Please hfe %to contact our references, and thank you again for your

Respectfully, .

HGE INC., Architects‘ Engineers,
: Surveyors & Planners

/' D ; . i ! | i il

Ry’ sephA. Slack AlA, LEED AP
Principal Architect

H( ,{ ARCHITECTS, ENGINEERS, SURVEYORS & PLANNERS
| IRHE B 375 Park Avenue, Cous Bay, Oregin 97440 PH 541,269 1166 FAX. 541.269 1812
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wlth varlous levels of regulatlons, c
authorities HGE has proven success in Oregon

longevity of our firm attests to the quality of performance and 'f -

services provided by our ofﬂce

HGE s experienced in provldlng servuces ln the followingﬂ
disciplines' ;

Architecture: Commercial, Industrial, Educational,
Medical, Institutional, Residential, and Landscape Design

Enginaering. Water/Wastewater, Civil/Structural,
Transportation, Storm/Surface, Construction Management

Surveying: Water Rights, Subdivisions, Multz-houslng,
Hydrographic, Volumetric, Aerial Photogrammetric

Planning: Infrastructure, Environmental Planning,
Master Planning, Feasibility Studies, Code Compliance

e i W S o Al i i e i Page 1
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E A. SI.ACK, AIA, LEED AP, Principa -Charge, will act as the principal-« o
ge to whom you will always have access. The City of Newport will

’ct? informatlon, tncludlng his mobile number. Joe will remaln

rport Roof Replacement Project: Key team members Wlll% i

c,personne{ L expertlse rf'-‘CluIred to. complete: the:
budget o | ( | o ‘

Architect wlll provlde technica! support and assure

_ofs, and Is a veteran architect here on the Oregon
e of similar Ezecf reroofing projects for the Coos Bay -
oth of these projects are on the Coos Bay - North Bend
q’y provlded architectural servlces with his own- ﬁrm :

» T:l:h LAMBSON, Intern Architect, wm also asslst as needed to assure the Clty of
Ney efficient project delivery.. He wil e:avaﬂah!e to go on site during design
struction. We recently complete -roof project in Brooklngs for the
Electrlc Cooperative office-warel ouse building, and window upgrade
hfie - High School. Tim was Instrumental In these projects. He

je: manager of the Coos Bay Fire Statlon #1 project

also perforree as

SUB CONSHLTANT DCI ENGINEERS, Structural Engineering :

We have worked witt sub consultant for structural engineering, DCI Engineer s,
on numerous projects, st and present. We are very comfortable in partnering
with DCI Englneers to pro ide the City of Newport the highest quality of service.

Our team for the Newport Mumcipal Alrport Roof Replacement Project has
proven experience working together on numerous projects on the Oregon Coast
and throughout Oregon. Our team experience will assure the City that the
Airport Roofing Replacement projects will maintain and preserve the facilities for
years to come. Proposed team organization chart with each member’s proposed
responsibilities/function is found below. Find in the appendix, resumes of our
key project staff and DCI Engineers' statement of qualifications.

oficlent professional and support staff who will be
-when needed. HGE Is assigning to the Alrport Roof

He haséa‘conslderable experience in rehabilltations,»




IZATIOMNAL CHARY

CITY OF NEWPORT,
OREGON

[ e ——

Slack, AIA, LEED AP

Locati
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Malntenance projects for various entities throughout the state of Oregon have been
a large: part of HGE s workload for decades,f fo
schoals, municipalities, hospital districts, and citle:
appropriate; maintenance free; depen ‘bl ‘ “
A s;:eeiﬁcations for rooﬁng, patnting,

‘ g, ' blf

 to review e scope of /‘ :
and present and discussw

ex!stlng; vandfav ded exposing tﬁe shops“
the Clty of N,ewport wlll probab[% '

- and typically to our .
 be ) an pt ase te?explore and arrive: at some options
(together wlth the structural engineer). During meetings with you we would
present options and cost estimates and together arrive at a solution. Documents
would then be finalized - drawings, detail drawings, material specifications, bidding
and contract requirements as part of a project manual and we would then be ready
togoouttobid. : - ;

We typically handle all aspects of‘ the bldding phase for the Owner and this includes
preparing and publishing the advertisement for bids, issuing addendums as needed,
conducting the mandatory pre-bid meeting, and assisting with the opening of bids.
We would review such bids and perform a due diligence background and reference
check on the bidder under consideration for award. We would then submit a letter
of recommendation of award, working with you for this recommendation. Upon
award we would prepare the Owner-Contractor Agreement.

During construction phase, both our architectural team and structural engineer will
be available for contractor assistance, and will perform site observation visits.
Submittals and shop drawing review would be part of our scope of work as well as
reviewing and approving pay requests. We have no exception to the items and
tasks outlined in your RFP.
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' We have developed a phﬂosophy and method of work that is based on'
communlcation and teamwork o . _

: ustng-our expertlse asa resource, not a man date. Whlle we have a depth of;
similar experience to draw from, we ‘approach each project as a unique
‘challenge: and we seek out matches for its program requirements, site,
_ budget; and schedule. Whatever: the Design: 1 eam decldes,,weurnake sure

" the ramifications-of each decision’ are Sp! ‘out
~ on’ the facillty, cllent’s work ﬂow,\_ af

] .ost

: mple, we will work extenslv, \
Coordinatoraf to galn valuable information about« the existing rooﬁng' i
condltions, the problems that the roofs have had, the age of the roof and
composition. of the roofing and the substructure. _Knowing this, we would
then discuss with the City several options to determlne the best solution for
the situation. Any of these options would be quickly explored and priced out
for Information to review with the City so an informed decision could be
made. Alternate blddlng could also be used to assure budget compllance

4. Design needs strnng project management to realize its full Intent.
HGE will provide effective project management throughout the life of a
project: monitoring schedules and ensuring timely delivery of output,
producing comprehensible and clear contract documents; delivering quality
bid administration, and practicing rigorous construction management. We
will always be watchful for any issues and challenges that may arise, and
proactively discuss and monitor implementation of action plans to resolve
them. All these are facilitated through regularly scheduled design and
construction progress meetings that are standard in all our projects.

5. Monitoring the progress of a project vis-a-vis its costs is crucial to its
success. HGE relies on proven practices to accomplish this important part of
project management:
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a. We prepare budgets and cost esttmates, and keep these updated as the
~ project progresses, designs are approved, and materials are specsﬂed :
. when necessary, we perform value engineering to manage costs; -
~ b. During construction management, we perforrniregular site vlslts to verify _
 progress of work and ‘materials used ' h cto
o ”application. ;

In everything W
- complete service

; At thls ttmv wlthout further investlgatlon and onﬂrrnation, of scope,

\ prellmin' eschedule. will be based on tl to pr
. I and’ construction phasess
various.deslgn and constructlon pha

preliminary cost estimates for various rooﬂng system options and review with Owner
Determme rooﬂng details necessary based on selected rooﬁng system

Pm]ectArchitect £ 24 hrs
. i Structural Engineer o 17k

. Construction Documents Graphic documentation of the various roofs that are In the project
scope. Deslgn and drawing of necessary rooﬁng detalls Production of constructlon

specifications,
Principal Architect T 20 hrs
Project Architect - 80 hrs
- 40 hrs

Structural Engineer

e o e i+ v AL 4 ot o e 1 B 5 e Page 6 B M Pt £ oot = i | vren e =y S rin h a5 e S



. Bldding/ Negotiation Phase Pre-bid walk through, d[stribution of Constructlon Documents,
o answering contractor questions regarding the projert, Issuing of any addendum, bud opening, .
Issuing award of project and notice to proceed. :
S ~ Principal Archftect
 Project Architect

ring constructlon to
2 g:ntractor questions.
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RESOURCES / EXPERIENCED S"AFF ; CURREN’{ ANE
PROJECTEL WORKLOADS , S

HGE has the amount and types of resources V(stafﬂng, ﬁnancial capability,e
lnsurance, experience, longevity, repeat busl.ness%\ ?\,\\(.\qUaliﬁcatlons) needed to

an excess' of adminlstratlve, r
' fdedicate the_

- member's current work
on this project ;

weEi as produce struc

Joe S!ack, principal , Tir ind Andrew Locati, staff proje f
architects, will be on hand to assist during all phases of the work. o

Predeslgn
G &S:hemaﬂc
[staff |  Design
Joe Slack lv . 40% -
Tim Lambson 20%
Andrew 20%
Locati -
DCl 20% 20% 20% 20% 20%
Engineers : o
s - m—— .
TOTAL 100% 100%. - 100% 100% 100%

The above table illustrates time allotment of staff members and DCI Engineers -
structural consultant. This gives an example of the principal's time Iinvolvement as
a major component of early design work, analysis, and cost estimating, and then
having staff assist with production of documents to perform services for the City in
a timely manner, and meet your goals for a successful project. . '

Because of this clear assignment of tasks to staff and our involvement/dedication to
the project, the City of Newport will have access to our entjre team and we can be
on site same day as needed with a maximum time frame of 24 hours, HGE has a
long history in Lincoln County and looks forward to assisting the City with this work.
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PURLIT SAFETY TRACK RECORD

As a licensed professional architect in the State of Oregon, we are bound by the
State Board of Architect Examiners to comply with all codes and ordinances and
 advise our clients which codes and ordinances are necessary for compliance. This
responsibility extends through all design phases as well as bidding and construction
contract administration. It is our responsibility to share and disclose any such
information. During our analysis of your buildings, If we discover any other
- information that will affect long-term, low maintenance goals, we wlll certainly
advise the Clty of Newport such information. :

Our track record. of public safety is unblemished. We keep current all codes,
including ADA regulations, energy requirements, seismic, wind fire and safety The
City can be assured ofa competent qualiﬁed team with. HGE

Coos Bay Fira Station #3
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G . ty Hall Remodel < The City_»: oqt
: p, 'h ed a building whlch used to be a cred

: ngar dlng &
| SIta Improv ments, Coos Bay HGE was

hangar that burrie down The method of delivery’
~ chosen was the Construction Manager / General :°
- Contractor method. The project is 95% complete. 3
Substantlal completion Is slated for Aprﬂ 2014  SWORE Hangar

gy B % PR N , Q‘ @ d
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CIFIC EXPERIENCE WITH RETRO-FITTING / RE-

ROOFING / PAINTING / LIGHTING PROJECTS (PARTIAL
LISTING) e

Curry County Road Department - Re-roof of mult:ple bu:ldings in the

~ Road Department campus. This was completed in 2012 and HGE provided

full architectural services from preliminary scoping analysis to preparing

. construction documents, bidding, and contract administration. The County

campus has multiple pre-engineered metal buildings that HGE reviewed
extenswely during preliminary design and developed structural enhancement
work, window replacement roof drainage lmprovements wall mﬁl! and.
major metal rooﬁ; k. :

Coos Bay North Bend Water Board - In 2012 the South Equipment

~ Building was reroofed. A complete tear-off was recommended. Several
~damaged areas were replaced with new plywood and new fascia. Internal

roof drains were also modified so that the drains dropped stralght through ¥

~ the soffit, eliminating any chance of potential internal leaks. A slip sheet and

a mechamcally fastened, 50 mil PVC, single ply roof membrane was installed.
The Water Treatment Plant was a!so reroofed. A complete tear-off was also
recommended. Several damageci areas were replaced with new plywood on
this roof as well. Internal roof drains were also modified so that the drains
dropped straight through the soffit, eliminating any chance of potential
internal leaks. A slip sheet and a mechamcally fastened, 50 mil PVC, single
ply roof membrane was installed. On both projects we required the
manufacturer’s representative to do a final inspection on the roofs prior to
issuing the manufacturer’s warranty.

. Fircrest Apartment Complex Rehabilitation, Newport, Oregon -

rehabilitation of 30 units and community center for the Lincoln County
Housing Authority

Major Addition [ Remodels - most addition / remodel projects include
major retro-fitting , re-roofing , lighting, and painting components; the
following projects involved these components:

a. Coquille Valley Hospital Medical Center Addition/Remodel

b. Gold Beach Condos Remodel

c. Coquille Community Center Bath House Building Upgrades and
Improvements

d. Conf. Tribes of Grand Ronde (CTGR) Community Center Building
Remodel and Addition

e. CTGR Gaming Commission Office Building Addition

f. Salvation Army Building Renovation, Coos Bay, Oregon

g. Newport Senior Center Remodel and Addition

. Confederated Tribes of Siletz Indian Housing Rehabilitation - 54

single-family homes; scope of work involved inspecting interiors and
exteriors; providing construction documents, bid administration, and
construction administration services.
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1‘6. CDOS Bay School District Improvemenis - HGE has performed as
_ Architect for the School District for more than three decades. Services have :
Included various re-rooﬁng projects,, for thef last 30 years' o

Bay Area Hospita! Expansion - HGE acted as Owner’'s Representative
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EXPERIENCE WITH PRIVATE PROJECTS

. A. Coos-Curry Electric Cooperative (CCEC) Pro;ects'

e Ofﬂce/Warehouse Building, Coquille -

~ The Office/Warehouse building is a single
story wood framed and concrete tile-up type
construction, approximately 13, 230 sq. ft, in.
floor area. Site improvements include paved
parking area, paved yard, fencing, and
landscaping. Cost: $1,473,262. Completion:
2011. Contractor: Batzer Construction
CCEC is a private non-proﬁt utility company.,

« Port Orford Reception Ofﬂce Remodel i ——
. Brookings Office Remodel and Re-roof ‘ Office/Warshioute Bulding ©

B. Siletz Admimstration Bulldmg

The Siletz Adminlstrataon Building was completed for the Confederated Tribes of the
Siletz Indians. The building was designed for multi-use and features a multi-
function room with advanced light control, sound system, and media display
capabilities. The building also contains small meeting spaces, a lobby space
featuring display areas and receptlon counter, offices, staff dining room, computer
room, classrooms, restrooms, vault, ATM service, and storage space. Energy
efficiency was an important design criteria and the building features naturally
controlled daylight, energy efficient artificial lighting control, and passive cooling
(ventilation). The building costs were $67.00 per square foot. The total prOJect
costs (site, furnishings, soils, fees, etc.) totaled $2,500,000.

Size: 25,000 sq. ft. / Completion: 1995 / Contractor: Quade Construction
Cost: $2,500,000 / Contact: Brenda Bremner / 1.800.922.1399

C. First Community Credit Union Projects

HGE has acted as Project Architect for the First Community Credit Union’s (FCCU)
branch construction program since 2001, designing and performing construction
administration for sixteen (16) new and remodeled branch and headquarters
buildings in Oregon and Washington. These include:

+ Headquarters Building - At 29,000 sq. ft., the Oregon First Plaza
(headquarters building) in Coquille was designed W|th the future in mind. The
3-story facility houses corporate offices, a branch office; a future phone center,
data systems, and additional tenant space. The boardroom includes an
integrated audio and video system that is interlaced with data technology.
Contractor: DLB Construction / Cost Range: $3.9 Million / Completed: August
2006 / Contact: David Elmer, President / 541.396.2145
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Branch Bulldlng / Remodel Program - Our work wlth FCCU started Wlth the, ,
deslgn of the Coos Bay branch. This building Is larger (7,000 sq. ft.) and
included theh- collections and real estate loan departments A smaller prototype
building was designed and constructed in Roseburg, Monmouth, and Dallas, and
- was then bullt in Fairview Village, Forest Grove, and The Dalles. The same
\ \bulldlng type was designed for Newberg; Js .

.- FCCU Headquarters Building
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HGE HISTORICAL PROJECT COST DATA

Building & Site Improvements

ARCHITECT'S
PROJECT ESTIMATE

ELKTON SCHOOL DISTRICT ‘ P

HS and Elem Sch. Roofing $395,000 | $244,469 |

Project ‘

FLORENCE SENIOR CENTER - ‘ ‘

Building & Site Improvements $777,621 | 4859,002 10% W.‘?GE ; 08%
COOS-CURRY ELECTRIC COOP, -

Office/Ware-house Building & :
Site Improvements - Coquille $1,493,125 131,420,475} -4% $590
[WATERFALL School Based

Medical Clinic $1,067,914 |$1,115,827] 4.5% $13,493
CONF. TRIBES OF COOS, LOWER ‘ ‘

UMPQUA & SIUSLAW INDIANS

Housing Rehabilitation HEALTH | $400,000 | $422,000 | 5.5% $813
{Project

INEWPORT SENIOR ACTIVITY | - |

CENTER $610,000 | $507,000

1.1%

3.2%

29%

Project bid as traditional site

built and modular building. i

iject lncreasad in s[ae during |
das'gn‘ e

Changamdeqsmpdmadw i
lmmsthaﬂwnwﬂmmw', a

Dlmcult Expans[pn nndﬂ the




FERENCES

BAY AREA HOSPITAL DISTRICT o .
1775 Thompson Road, Coos Bay, Oregon 97420
Contact: Karl Delzotti, Director of Facillties Management o o
Telephone. 541 269 8128 - ik

. BAY FIRE DEPARTME! f . .
" oos Bay, o.»egoq 97420

o ‘169 SW Coast}
Contact' Jtm |

5. COOS-CURRY ELECTRIC COOPERATIVE G L
43050 Hwy 101, Port Orford, Oregon 97465 g g L.
~ Contact: Roger Meader, General Manager/CEO i o :

5 ”\,Teleph ne. 541 3326178

6. coos BAY—NORTH BEND WATER BOARD (Reference for Andrew Lacat;); ,
2305 Ocean Boulevard / PO Box 539, Coos Bay, Oregon 97420
~ Contact: Rob Schab, General Manager :

; Telephone. 541 267.3128 .

7. WATERFALL COMMUNITY HEALTH CENTER
1890 Waite Street, Suite 1, North Bend, Oregon 97459
Contact: Kathryn Laird, CEO
Telephone: 541 756 6232 ext. 115

8. CONF. TRIBES OF COOS LOWER UMPQUA & SIUSLAW INDIANS
1245 Fulton Avenue, Coos Bay, Oregon 97420
Contact: Linda Malcomb, Housing Administrator
Telephone: 541.888.9577
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- EXPERIENCE SUMMARY:
Mr. Slack Is Yice President of
HGE Inc, Architacts, Engineers,
 Surveyors & Plonnors, and’

Slack hos held the position of
project architect for a varlety of

bullding types. His involvement |
ias been:in all phases of work He |
_ also performs structural
nvestigations, technical feasibility-
ies, ond site mosfar plumhq

‘ : EDUCATION:
Bachelor of Architecture, 1982
-~ Tulane University
Univarsity of Oregon

'‘ROFESSIONAL REGISTRATION:
Registerad Architect, #2840,
Oregon and 14 other states,
ncluding CA, NV AZ, AK, and Hk

PROFESSIDNAL AFFILIATIONS:
National Council of Architectural
Registration Boards #38,014

Amaerican Institute of Architects:

#228403192

enstruction Specifications Institute
#1356394

LEED Accredited Professional,
USGBC

Energy Trust of Oragon - New
Buildings Ally

PROFESSIONAL PUBLICATION:
“LEED Through the Woods,” The
Construction Specifier, October
2011, Vol. 64, No. 10

COMMUNITY INVOLVEMENT:
Bay Area Chamber of
Commerce/Leadership Coos
Coos Art Museum

Southwestern Oregon Youth
Organization

Ducks Unlimited, Coos Chapter
North Bend Schools Booster Club
Board of Coos Historical &
Maritime Museum

~ single family dwellings, restaurants, motels, land planning, educational :
: facilities, medical facilities, public libraries, child care centers, commerciai

REPRESENT ATIVE PROJECI'S. ;

JOSEPH A. SLACK, AIA, LEED AP
Principal Architect

Since 1982 Mr Slack has had considerable experience in project
programming, planning, design, contract document development,
construction contract admimstration, owner representatxon, and project
management. ' : i

Representative project types lnclude multi-famiiy housrng, condominium ‘

development detention facilities, shopping centers, churches, senior
centers, municipal and office buildmgs ‘ R

" anas l-lousing Project Conf Tribes of Coos, Lower Umpqua &
: Siuslaw lndians North Bend, Oregon
> Curry County Road Department Re—rooﬁng pro;ect ,
> Architect-of-Record Coos Bay Sch. Dist., Coos Bay, Oregon
Bay Area Hospital, Architect—of-Record Owner’s Representative,
Coos Bay, Oregon - :
Coquille Sch. Dist Bond Measure lmprovements, Coquille, Oregon
»  Coos Bay Fire Station #1 Building, Coos Bay, Oregon
»  Riddle Sch. Dist. Needs Assessment/Master Planning/Roofing
Projects, Riddle, Oregon '
Elkton Sch. Dist. Various Projects, Elkton, Oregon.
Myrtle Point Sch. Dist. Upgrades, Renovations, and Needs
Assessment, Myrtle Point, Oregon
> South Umpqua Sch. Dist. Needs Assessment/Master Pianning,
Oregon-
North Bend High School Hall of Champions, North Bend, Oregon
Coquille Indian Tribe Admin. Bldg. Remodel, North Bend, Oregon
Tribal Governance Center, Conf. Tribes of Grand Ronde, Oregon
Siletz Tribe Administration Building, Siletz, Oregon
Coquille Tribal Clinic Addition and Remodel - Coos Bay, Oregon
Mid OR Federal Credit Union, Prineville and Madras Branch Building
Coquille Valley Hospital, Various Remodels and Addition, Coquille,
Oregon
4 Reedsport Sch. Dist. Bond Measure Improvements, Reedsport,
Oregon ,
> First Community Credit Union: Grants Pass Br. Expansion & Cave
Junction Br. Projects
> Coquille City Hall Remodel, Coquille, Oregon

vV vV Vv v v v v
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Boys & Girls Chb Assistant

wyball Coach, 2010 to present |

ys & Girls Club Assistant Track

" Coach, 2011 to present |
; & Girla Club Boys Basketboll |
Coach, 2012 fo prasent;

AWARDS:

Walle Walla Main Street
lanner Design Competition;
1988 - First Place

Walla Walla Maln Street
lannar Design Competition,

1988 - First Place

Woashington State U.
Campus Directory

Covar Design Competltion,
1987 - First Place

ANDREW J. LOCATI
' Pro;ect Archltect

; end Water Board Maintenance Pro;ects
- Reroof of South and West Equipment Buildings

-' Treatment Plant Rerooﬂng -

Southwestem Oregon Community College
_Reroofing Projects = 4

Sunset Hali Eden Hall, Sumner and Faimew Hail

Port of Bandon

~ Reroofing Project

(Former Coast Guard building)
_Bandon, OR

North Bend School District
Rerooﬂng Project
Administration Building
North Bend, OR

Brookings-Harbor School District
Reroofing Project
Azalea Middle School

Brookings, OR

Gold Beach School District
Reroofing Projects . ,
Gold Beach, OR

(&= | ARCHITECTS, ENGINEERS, SURVEYORS & PLANNERS

| 175 PARK AVENLIE, COOS BAY. OREGON 47420



' /. L
:rogrom), and the Laser Cuner

(AufoCAD basod progrﬂm)-

EDUCATION:‘
- BAIn Architecture ;
rizonu, Tucson, AZ

'ROFESSIQ%IAL AFFIIJA’I‘ION:
chitect lntern, State of Oregon

oﬂonal Councll of Architectural
Registration Boards

HONORS/AWARDS:
2008 AIA Capstone Design

Awards, Honorable Mention |

? Solar Decathlon University of
Arizona Design Team Member

L Ve 1

’nM LAMBSON

Intern Archztect

Tim Lambson is an lntern Architect and Project Managerin HGE’s architectural

. million Coos Bay Fire‘s
- He has  prepared AutaC

¥
»
»

Sénlor Cenfer
Hosplta! ‘

REPRESENTATIVE PROJECTS

S [@) a8 ARCHITECTS, ENGINEERS, SURVEYORS & PLANNERS

_ Renovations and Malntenance Projects, COOS Bay School District,

Oregon .

Myrtle Point School Dlstrlct Needs Assessment Myrtle Point, Oregon
North Bend High School Hall of Champions, North Bend, Oregon
Coos Bay Fire StatIon #1, Coos Bay, Oregon

Estacada Fire Station Bond Measure Campaign, Estacada, Oregon
Coos-Curry Electric Coop. OfﬂceIWarehouse, Coquille, Oregon:
Coos County Parks Riley Ranch Facilities, Coos County, Oregon
Brookside Estates Town Homes (Single Family, Duplex, Four-plex
homes), North Bend, Oregon
1960's Co-Op design/remodel in modern style, Tucson, Arizona
Women's Imaging Suite Remodel, Bay-Area Hospital, Coos Bay, Oregon
Bay Area Hospital Building Expansion - MRI Upgrade, Coos Bay,
Oregon
Oregon First Community Credit Union, The Dalles Branch Building
Addition, The Dalles, Oregon :

Oregon First Community Credit Union, Sutherlin New Branch Building
Newport Senior Center Remodel and Addition, Newport, Oregon
Private Residential Homes — New construction, remodels, and
additions

175 PARK AVENUE, COX)5 BAY, OREGON 97420
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- NEWPQRTMUNICIPALAIRPORTROOFREPLACEMENTPROJE'

100 West 13 Avenus, Suits 210 « Eugene » Orngon LoT401

i mm.mmzs-wwwaa-mm

“Spokane. = Poriand - moum m lmm Eugene.




THE ciTY OF NEWPORT MUNICPAL A!RPORT
ROOF REPLACEMENT PROJECT

proposss the fouowlngfpnmary dsion t8am members o b Invetved frem projact |
roug icompleﬂon Rafe lndividual rewmaefor xalevant axperlence G

S continuity ofﬂ'uese:kayfteammambars. OmarstaffmnbaaddedasMe pmjacteﬁortraqt&ms; DCI S
: Engineemhasmaablmytoreachoutmoﬂ\eromceswhennacessarytnmeetandmake L
deadl!nasforowclients e . £ ;

Maﬁheweraiundarrangad asltevlsitwlﬂmmeCItyofNQWporttoviewmeacma bqui"
invoived in the RFP. He met with Melisa Roman on February 26, 2014, Togeﬁ\ermey
each building that was discussed in the RFP. ThisvlsitgavaMatthewabeﬁerldaaaf hat the
CﬂyafNewportneadsmmakethelrpmjactsuccassM L




~ GOVERNMENT / MUNICIPAL

 Project Experience

Norm Dicks Govsmment Certer

: PNOT Archttecmre
: Lann County Fubllc Health Bulldlng, Eugene. OR. Lane Coumy

: Oregon
: 'eemls Clty Hall (clvlc cenw). Gervais. OR, PIVOT Architecture

SERV'CES PROVIDED FOR. -

PIVOT Architachua

Lanu County Public Works Custumer Service Cmtar, Eugene, 0
PIVOT Architecture : :

Eugene State of Orngon Ofﬂce Buildlng, Eugane, OR, State of ’

le:o!n County Maintenance Facility R-novaﬁon and Expans}on, . .

* Newport, OR, Robertson|Sherwood|Architects

sPrlnqﬂald Justlu Center, Springﬁald OR.
RobertsonlSherwoodlArchltacts

CoosBayFlmStaﬂon#‘l CoosBay OR, HGE.lnc.

_ Eugone A!rport Turmlnal A Expamlon. Eugene,

CMICU CmntyEloctﬂ&d Coopcratlvc. Coqume OR,H.G.E.

Canby cuy l-lall anct lerary Studies, Canby, Oragon, FFA
Architecture and Interiors

Canby City Hall Renovation, Canby, OR, FFA Architecture and
Interiors

Champoog Park Pavilion Restoration, Champoeg, OR, Oregon
State Department of Parks

Corvallis Cﬂy Hall— Seismic and Historic Evaluation, Corvallis,
OR, City of Corvallis

Corvallis City Library — Seismic Retrofit, Corvaliis, OR, Corvallis
Public Works

Oregon Stats Revenue Bullding Restoration, Salem, OR, D&R
Masonry Restoration ,

Vista House Repalrs, Corbett, OR, Oregon State Department of
Parks

Seattle City Light North Base Renovation, Seattle, WA, Wagner
Architects

Bonner County Courthouse Upgrades, Sandpoint, Idaho, Lombard-
Conrad Architects . .

Sedro Wooley Fire and Police Station, Sedro Wooley, WA, Carlett
Architects, P.S.

Sedro Woolley City Hall, Sedro Wooley, Washington, Carletti



GERVAIS CITY HALL

Located in the heart of the Willamette Valley, Gervais was in need ofa -
central civic center for their 2,202 community members. DC) Engineers
pmvlded structural engineering services for this new one-story building
to house the City Administration staff, the Police Department, and the
Public Works Department. To malntain continuity with the other early
1900's era bulldings and storefronts, the new City Hall was designed

to reflect an old building rich with history.

Primary construction materials are wood, masonry, and concrete. The
wall system consisted of wood-framing with a masonry firewall. The
foundation comprised of slab-on-grade. The roof system is open web
Joists with a fiat roof.




i oo g =

it i B =

DCI Englnaers provldad structural engineering services for thls‘20 ODO-sf
ona-storybuﬂdng ‘The county saw an opportunity in an old public works
garage. That buiiding now houses the Public Works Customer Service
Canter for the Land Management Administration, Planning, Surveying
and Parks Departments. The bullding underwent a major transformation
with a lot of forethought and ingenuity to present sustainable office space,
confarence rooms, and lobby with front counters for customers.

Primary constructlon Is masonry walls and imber roof. The main entry
has a storefront glass system with a raised roof.




MATTHEW GRALUNE s. E -
ASSOCJATE PR]NC!PAL

General Pbstésarquuake
Inspector Oregor:' P)ans :

PROFESSIONAL soch'nEa
National Council of Engineering
Examiners Society o
Amaﬂaan Concrete Institute

' Amarican Instituta of Steet
Construction, Mamber S
Construction Speciﬁcatsor
Institute, Willamette Vailey
Chapter

o stmcturea in the private, educational, govemment and Industrial

'f,fhlm 8 siong abilty o coordinata the strcture wih archfectral,

LR

ralund has over, 20 years’ expeﬂance in tha design of

His AfchitéﬁumVEngmeenng experienca and knowledge giva

Lanaconun ' ouog- Bulldlng 1 Remoda! Eugane, oR
Chase Cruwng Apartmnntl LEED® Eugene, OR, gLAs
Archltects '

Lann Commhnlty Coll.ga Bulldlng 10 Renovation and Remodel,
Eugene, OR, Rowell Brokaw Architects

Central Elementary School Selsmic Upgrads, Albany, OR, gLAs
Pacific Northwest Publishing, Eugene, OR, 2fORM Architecture
Dari Mart Expansion, Junction City, OR, TBG Architects

MLK Education Center, Eugene, OR, PIVOT Architecture
Education Facllltlu Six new Elementary Schools, K-12 Additions,
Willamette University Montag Center

Retirement and Assistsd Living Facilities: new facilities

Selsmic Upgrades & Evaluations: Commercial Buildings,
Supermarket Additions, Medical Office Buildings

Public Bulldings: Community Center with Shermiffs Ofﬁce Fire
Station Addition, Historical Buildings



WADE, qumz P. E., SE

"

"eaﬁmamongteanmembersﬁ'om startto ‘
Younta strlvesta davelopthe most lnnovaﬁve

2 ;ofﬁragen (SEAG} -
'#msﬁcan Soc?etyofcwﬁ

"Vlntage Bund‘ng Committae
~ Chairman:
~ ‘Legisiative Commiﬁee

ASCE

'Standards Commlttee on Saismic

Rehebilitation of Exiwng
Buud}rrgs ;

Canby Clty Hall Renovaﬂon Canby. Onegon, FFA Architecture -
- New Mafkatwm s.lsmlc Upgrada Poﬂand Oregon, Homa

regon State Rmnuc Bulldlng Rmovatlon, Portiand Oregon,
D&R Masonry Restoration .
Fort Yamhill Officer’s Quarters Tlmbar Porch Yamhilt, Oregon
Oregon Department of Parks and Recreation
Vlstal-louu Swn Rutoration Corbett. Oregon Oregon Parks and
Recreaton

Hecata Head Lighthouse Ratoration. Florence Oregon Oregon
- Parks and Recreation.

L‘aqniile River Lighthoﬁse Window Restoration, Bandon, Oregon,
Oregon Parks and Recreation

Pertland COrdagc Bullding (BridgePort Brewery) Remodel and
Sdmﬁc Upgrade Portland, Oregon, Holst Architect -

Lloyd Cmtor Block K & L Renovation and Seismic Upgrade,
Portiand, Orogon Waterleaf Architectyre

Oregon Pacific Building Seismic Upgrade, Portland, Oregon,
Winstead & Associates

727 SW Natio Parkway Building Selsmic Upgrade, Portland,
Oragon, Chesshir Architectura

MacKenzie Mansion Seismic Study, Portiand, Oregon, FFA
Architects
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ReedsportSchﬂ ol Dlstnct 105

on 97467-1739

;SchooIDismmforanmnbaofyears Inrecent -

d wi mdsasscssmcntwnhadetaﬂedbreakdown of building
| systems 11 as facility program upgrades to better serve
, secure, mnand facihtm. Itwasthmsmdythatwaathebasmfor

titional desxgn bid
woﬂ: mncipated at our J rlSr

method(CMI 1 ) “This ) pmcess while fau‘ly uncommqn mra.lOregon, was very ,
successful for our project : ’ we were thankful for HGE’s insxghtful and forward thmkmg to

domgn team to our d;stnct and delivered a very succmsful

result for our community ‘ '
worn facility to 2 modem, bright and cheerful facility with complete systems replacemcnt, as
well as major interior remodel and hallway/circulation revision. From the principal architect,
Joe Slack, to their staff architects, intern architects, on-staff electrical and civil engineers, and
their consultants, we felt we were in good hands. They performed their work in a competent,
professional manner and it was a pleasure working with this organization.

Without reservation I recommend HE for any future projects of a similar style.

Since ly, ;

Tke Launstein
Superintendent
Reedsport School District



Joe Slack

o Ike Launstein [lLaunstein@readsportk12 or. us]
 Wednesday, April 21, 2010 11:02AM
- Joe Slack; Cene Doll Kevin Ltndstedi:”
e Supt‘l‘our L

&

1 want to let you know how Impressed the supts were with tt ,rempdellng work.at the junior/senior hlgh Last evening I
was at school boardlsuperlntendent session at Bandon and again supts told me ‘how Impr&sed they were work‘theif
rgnoyat!or.':,l' am very pro f hat you have done fur the Reedsport community Thanks ,

e




_‘rélattibnshnp wnth HGE. Your extensnve knowledge of ourk
l' to us all. . i

Superintendent

mitxAsstSupc\ProfSrvExtandad.doc

1255 Hemlock Avenue Phone: 541-267-3104  FAX: 541-269-5366
P. Q. Box 509 www.coos-bay.k12.or.us

Coos Bay, OR 97420-0102 Bob De La Vergne, Superintendent



 SURVEYORS K PLANKER?

bidding phase, and const ctxon adxmmstranon. HGE was- always‘-
~ professional and reliable éahng with our needs and concerns

throughout all phases of our pro;cct, and we are plcased with the ﬁnal-
. : ofthenefforts . e

1 uld h1gh1y recommend HGE for any pro;ect sxmilar to ours. Please.,
feel free to contact me at (541) 997-3132, extensmn 211 1f you \msh to
discuss my recommendanon further.

Very truly yours,

Slarhb . Sﬁw

Stephen C. Skidmore
Library Director

. . . . "y e ¢ C Ony T ;- P - -
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Coos Bay ane & Rescu

150 Soutb dth Snur,' Coas Ba ?oman 97420 . Pbm 541-2459-1191

is to serve as a recommendation for the ﬂrm of HGE lnc of Coos Bay to
hitectura( ptanmng and project management of your new ﬁre station

‘ Our :_xperience with HGE is basect on them working mth uson our new fire statlon

~ The architect, Joe Slack was with us from day one. He met many times with our
freﬂghters, both career and volunteer; to be sure we were getting the building we
wanted. Joe spent many hours visiﬂng other ﬂre stations throughout the state getting a
“feel" for what we do '

Our buildtngdeﬂgn speaks for its self. We would change nothing The sustainable
design of the buikding js working well for us. We moved from a 11,000 square foot
bunldlng to ane of almost 25 000 square foot and our utility costs have went down!

HGE Inc. expenence with project management on our building was excellent. They
were with us from day one of the project unti! we moved in and even tOday they are our
advocates for anything with the station.

HGE, inc. has the quanﬂcatlons experience and know-how to help you get a building
that will meet the needs of your community and your firefi ighters.



If you:have any questions please do not hesitate to contact me directly,
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SEORTANT. If the certiicais hokier W-an ADDITIONAL INSURED, 1 wm;mummssum 75 WAIVED, subject
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANGE WITH THE POLICY PROVISIONS,

INFORMATIONAL FURPOSES ONLY

VAH?HG REPRESENTATVE

CORD 25 (2010/08) BN ~ " ©1886-2010 ACORD CORPORATION. All rights ressrved.
150285 (201008).01 The ACORD namws and logo are registered marks of ACORD
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mm e

. Ros268043

[8/14/2013 4/14/2014 | GENERAL AGGREGATE 2,000,000]
BACHCLAM 1,000,000{

ICAZETION OF OPERATIGNS | LOCATIONS | VENCLES (Attach ACORD 181, Adcitional Ramarics Schedule, If more s5ace is requirad)

QANEW

CATE HOLDER

HGE Inc. Architects, Engineers,
Surveyors & Planners

mmwmmmmmmwnnmmmu
THE EXPIRATION DATE THEREOF, NOTICE WiLL BE DELIVERED IN
Amuummmwmmm

375 Park Avenue AUTHORIZED REPRESENTATIVE
Coos Bay, OR 97420 ’
' Thomag 'ulk:!.n:/um, .<;i/ e 2
ORD 25 (2010/08) © 1982-2010 ACORD CORPORATION. All rlqhta reserved.
028 201n0mne
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CERTIFICATE OF INSURANCE

OREGON WORKERS COMPENSATION | &’ﬁ salf

corporat!on 5

CERTIFICATE HOLDER:

HGE INC. ARCHITECTS, ENGINEERS ,suavsvoas
& PLANNERS | ‘
375 PARKAVE

cpos BAY, OR 97420

Thn pollcy of lnsurance listed helow has been Issued to the lnsured named below for the
policy period Indicated. The Insurance afforded by tha pollcy descrlbed hereln la subjact to
all thc terms, excluslons and mndltlons of such pollcy. o :

POLICY NO. o -  POLICY PERIOD 1 ISSUB DATE
: 516037 s 07101/2013 to 07/01/2014 o 03/26/2014
INSURED: ~ L BROK!R OF RECORD.
“HGE INCARCHrrECTS ENGINEERS SURVEYORS & :
 PLANNERS
375 PARK AVE
COOS BAY, OR 97420-2244-
' LIMITS OF I.IABILITY S
Bodlly Injury by Accident $500,000 each accident
Bodily Injury by Diseass $500,000  each employee’
Body Injury by Disease $500,000 pollcy llmit
DESCRIPTION OF OPERA‘IIONSILOCA‘!‘IONS/SPI!CIAL ITEMS. \

IMPORTANT
The coverage described above Is in eﬂ‘ect as of the issue date of this certificate. It is subject to change
at any time in the future.

This certificate is lssued as a matter of information only and confers no rights to the certificate holder.
This certificate does not amend, extend or alter the coverage afforded by the policies above. This
certificate does not constitute a contract between the Issuing Insurer, authorized representative or
producer and the certificate holder.

AUTHORIZED REPRESENTATIVE

John C. Plotkin
President and CEO

400 High Street SE
Salem, OR 97312
P: 800.285.8525

F: 503.373.8020

Policy_Batch_CertiffcateOfInsurancs
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